



5180 SOQUEL DR.  
PO BOX 158  
SOQUEL, CA 95073  
TEL 831-475-8500  
FAX 831-475-4291

BOARD OF DIRECTORS

DANIEL F. KRIEGE  
President  
JOHN W. BEEBE  
Vice President

To: **Plan Holder**

Attn.: **Bidder**

Date: **July 2, 2003**

Project: **Tannery Well Site Improvements**

CWO No.: **03-141**

BRUCE DANIELS  
Dr. BRUCE JAFFE  
Dr. THOMAS LAHUE

**Addendum No 1**

---

The contract documents for the **Tannery Well Site Improvements** project have been changed as follows:

- The number of trees to be removed has been modified. The two large 8 ft. diameter Eucalyptus are no longer scheduled for removal. Eleven (11) trees have been selected for removal, including two 3 ft. diameter Eucalyptus. Trees selected for removal have been paint marked. All trees removed shall have stumps ground out to permanently remove.
- Repair a small section of existing chain link fence along the west property boundary.
- Contractors may schedule a site visit to view trees marked "to be removed".

**BID DATE HAS BEEN EXTENDED TO: Tuesday, July 29th, 2003 AT 2:00 PM**

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

---

Contractor Representative

Date

---

Soquel Creek Water District  
Jeffery N. Gailey, PE  
Engineering Manager/ Chief Engineer

Contractors Initials \_\_\_\_\_