



5180 SOQUEL DR.
 PO BOX 158
 SOQUEL, CA 95073
 TEL 831-475-8500
 FAX 831-475-4291

BOARD OF
 DIRECTORS

DANIEL F. KRIEGE
 President
 JOHN W. BEEBE
 Vice President

BRUCE DANIELS
 Dr. BRUCE JAFFE
 Dr. THOMAS LAHUE

To: **Plan Holder**

Attn.: **Bidder**

Date: **April 16, 2003**

Project: **Bayview Dr. Main Replacement**

CWO No.: **03-146**

Addendum No. 1

The contract documents for the **Bayview Drive Main Replacement** project have been changed as follows:

- At the intersection of Townsend Dr. and Bayview Dr. (Sheet D-2 of the Project Plans), the 8-inch cross and related valves have been removed from the scope of work. The tie-in shall consist of:

1-4" tapping sleeve	1-4" x 6" reducer
1-4" gate valve	1-chlorination tap

- At 650 Bayview Dr. (Sheet D-6 of the Project Plans), the installation of a new Jones J-3740 fire hydrant has been removed from the scope of work. The project quantities on the Proposal sheet are correct and remain unchanged.

BID DATE REMAINS: Tuesday, April 29, 2003 AT 2:00 PM

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

Contractor Representative _____ Date _____

Soquel Creek Water District
 Jeffery N. Gailey, PE
 Engineering Manager/ Chief Engineer

Contractors Initials _____