

Bid Results For: **Meter Relocation @ Capitola Del Mar (1505 42nd Ave.)**  
 DATE: **January 11, 2005**  
 CWO: **05-116**

| Bid Item No. | Description   | Unit | Qty. | SCWD Estimate |                    | Johnson & Co., Inc.<br>Watsonville, CA |                    | DMC/Durden JV<br>Salinas, CA |                    | Earthworks Paving Contr.<br>Capitola, CA |                    |
|--------------|---|------|------|---------------|--------------------|--|--------------------|------------------------------|--------------------|--|--------------------|
|              |   |      |      | Unit Cost     | Total Cost         | Unit Cost                              | Total Cost         | Unit Cost                    | Total Cost         | Unit Cost                                | Total Cost         |
| 1            | Installation of 4-inch Class 150 C900 PVC pipe, including all valves and appurtenances.   | LF   | 40   | \$74.00       | \$2,960.00         | \$100.00                               | \$4,000.00         | \$87.50                      | \$3,500.00         | \$220.00                                 | \$8,800.00         |
| 2            | Installation of District supplied <i>Invensys</i> 3-inch domestic meter.  | EA   | 1    | \$500.00      | \$500.00           | \$600.00                               | \$600.00           | \$800.00                     | \$800.00           | \$620.00                                 | \$620.00           |
| 3            | Installation of Contractor supplied piping, meter bypass, and B48M2 <i>Christy</i> Box & Lid (sawcutting, removing & replacing all concrete). | LS   | 1    | \$11,000.00   | \$11,000.00        | \$5,700.00                             | \$5,700.00         | \$9,221.00                   | \$9,221.00         | \$4,000.00                               | \$4,000.00         |
| 4            | Temporary service connection to existing fire hydrant using Contractor supplied labor and District supplied materials.                        | LS   | 1    | \$250.00      | \$250.00           | \$300.00                               | \$300.00           | \$1,000.00                   | \$1,000.00         | \$630.00                                 | \$630.00           |
| 5            | Reconnection of customer plumbing to new meter.   | LS   | 1    | \$2,000.00    | \$2,000.00         | \$1,300.00                             | \$1,300.00         | \$1,000.00                   | \$1,000.00         | \$4,735.00                               | \$4,735.00         |
| 6            | Tie-in to existing 8-inch AC main.  | EA   | 1    | \$3,500.00    | \$3,500.00         | \$4,000.00                             | \$4,000.00         | \$3,200.00                   | \$3,200.00         | \$3,718.00                               | \$3,718.00         |
| 7            | Abandonment of existing 3" meter and piping, cutting out the valve and tee.   | LS   | 1    | \$1,530.00    | \$1,530.00         | \$2,500.00                             | \$2,500.00         | \$1,000.00                   | \$1,000.00         | \$618.00                                 | \$618.00           |
| 8            | Application of Type II Slurry Seal.   | SF   | 800  | \$0.30        | \$240.00           | \$1.50                                 | \$1,200.00         | \$2,500.00                   | \$2,500.00         | \$3.13                                   | \$2,504.00         |
|              |   |      |      | <b>Total:</b> | <b>\$21,980.00</b> | <b>Total</b>                           | <b>\$19,600.00</b> | <b>Total:</b>                | <b>\$22,221.00</b> | <b>Total:</b>                            | <b>\$25,625.00</b> |

| Monterey Peninsula Eng.<br>Marina, CA |             | North Cal Engineering<br>Watsonville, CA |             | West Valley Construction<br>San Jose, CA |             | Granite Construction Co.<br>Watsonville, CA |             | Pacific Underground Const.<br>San Jose, CA |             | McGuire & Hester<br>Oakland, CA |             |
|---------------------------------------|-------------|--|-------------|--|-------------|---|-------------|--|-------------|---------------------------------|-------------|
| Unit Cost                             | Total Cost  | Unit Cost                                | Total Cost  | Unit Cost                                | Total Cost  | Unit Cost                                   | Total Cost  | Unit Cost                                  | Total Cost  | Unit Cost                       | Total Cost  |
| \$135.00                              | \$5,400.00  | \$195.00                                 | \$7,800.00  | \$255.00                                 | \$10,200.00 | \$197.15                                    | \$7,886.00  | \$270.00                                   | \$10,800.00 | \$400.00                        | \$16,000.00 |
| \$2,100.00                            | \$2,100.00  | \$500.00                                 | \$500.00    | \$1,140.00                               | \$1,140.00  | \$500.00                                    | \$500.00    | \$1,100.00                                 | \$1,100.00  | \$2,100.00                      | \$2,100.00  |
| \$7,500.00                            | \$7,500.00  | \$7,025.00                               | \$7,025.00  | \$7,950.00                               | \$7,950.00  | \$17,360.00                                 | \$17,360.00 | \$14,000.00                                | \$14,000.00 | \$21,000.00                     | \$21,000.00 |
| \$500.00                              | \$500.00    | \$850.00                                 | \$850.00    | \$650.00                                 | \$650.00    | \$850.00                                    | \$850.00    | \$2,240.00                                 | \$2,240.00  | \$1,000.00                      | \$1,000.00  |
| \$500.00                              | \$500.00    | \$464.00                                 | \$464.00    | \$715.00                                 | \$715.00    | \$1,500.00                                  | \$1,500.00  | \$3,200.00                                 | \$3,200.00  | \$2,000.00                      | \$2,000.00  |
| \$3,200.00                            | \$3,200.00  | \$6,885.00                               | \$6,885.00  | \$1,100.00                               | \$1,100.00  | \$3,450.00                                  | \$3,450.00  | \$5,025.00                                 | \$5,025.00  | \$4,000.00                      | \$4,000.00  |
| \$3,500.00                            | \$3,500.00  | \$500.00                                 | \$500.00    | \$1,500.00                               | \$1,500.00  | \$3,100.00                                  | \$3,100.00  | \$2,380.00                                 | \$2,380.00  | \$1,000.00                      | \$1,000.00  |
| \$4.00                                | \$3,200.00  | \$2.62                                   | \$2,096.00  | \$5.00                                   | \$4,000.00  |   | \$4,000.00  | \$8.00                                     | \$6,400.00  | \$1.00                          | \$800.00    |
| <b>Total:</b>                         | \$25,900.00 | <b>Total</b>                             | \$26,120.00 | <b>Total:</b>                            | \$27,255.00 | <b>Total:</b>                               | \$38,646.00 | <b>Total:</b>                              | \$45,145.00 | <b>Total:</b>                   | \$47,900.00 |