

**PROPOSAL  
LA SELVA BEACH PHASE III  
MAIN REPLACEMENTS  
CWO 07-126**



**Bid Date: April 11, 2007 @ 2:00 PM  
SOQUEL CREEK WATER DISTRICT**

All of the proposal items below shall include all labor, materials, tools, equipment, and incidental costs for each item complete, in place, in accordance with the Standard Specifications and Standard Plans, and for the Project Special Provisions and Project Plans.

Item No.	Description	Qty.	Unit	Unit Cost (In Figures)	Total Amount (In Figures)
----------	-------------	------	------	------------------------	---------------------------

**PIPE CONSTRUCTION**

1	Installation of 6" Class 200 PVC water main on Margarita Rd., Altivo Ave., and Elena Ave.	2,685	LF		
2	Installation of 8" Class 200 PVC water main on Altivo Ave.	890	LF		
3	Installation of 6" Class 50 DI water main on San Andreas Rd. to Margarita Rd.	100	LF		
3	Installation of 2" P.E. tubing SDR-9 200 PSI water main on Anita Ave.	220	LF		
4	Installation of Chlorination Tap	5	EA		
5	Installation of 2" Permanent Blow-off Assembly	3	EA		
6	Abandonment of 2 ½" water main from Estrella Ave. to Marea Ave. (as shown on project plans)	1	LS		

**WATER SERVICE INSTALLATIONS**

7	Replacement of Domestic Service (includes private side plumbing tie-overs as shown on project plans)	72	EA		
8	Reconnection of 2-inch Combination Domestic and Fire Service	4	EA		
9	Installation of Air/Vacuum Release valve	2	EA		
10	Reconnection of 2-inch Fire Service	2	EA		
	Abandonment of existing domestic service	1	EA		

**FIRE HYDRANT INSTALLATIONS**

11	Installation of James Jones J-3740 6-inch Steamer Fire Hydrant and all appurtenances.	6	EA		
12	Abandonment of Existing Wharfhead Fire Hydrant	4	EA		

**PROPOSAL  
LA SELVA BEACH PHASE III  
MAIN REPLACEMENTS  
CWO 07-126**



**Bid Date: April 11, 2007 @ 2:00 PM**  
**SOQUEL CREEK WATER DISTRICT**

All of the proposal items below shall include all labor, materials, tools, equipment, and incidental costs for each item complete, in place, in accordance with the Standard Specifications and Standard Plans, and for the Project Special Provisions and Project Plans.

<b>Item No.</b>	<b>Description</b>	<b>Qty.</b>	<b>Unit</b>	<b>Unit Cost (In Figures)</b>	<b>Total Amount (In Figures)</b>
-----------------	--------------------	-------------	-------------	-------------------------------	----------------------------------

----Continued on Next Page----

**PROPOSAL  
LA SELVA BEACH PHASE III  
MAIN REPLACEMENTS  
CWO 07-126**



**Bid Date: April 11, 2007 @ 2:00 PM  
SOQUEL CREEK WATER DISTRICT**

All of the proposal items below shall include all labor, materials, tools, equipment, and incidental costs for each item complete, in place, in accordance with the Standard Specifications and Standard Plans, and for the Project Special Provisions and Project Plans.

Item No.	Description	Qty.	Unit	Unit Cost (In Figures)	Total Amount (In Figures)
----------	-------------	------	------	------------------------	---------------------------

**TIE-INS TO EXISTING WATER MAINS**

13	Hot tap tie-in at existing 8" AC main on San Andreas Rd.	1	EA		
14	Tie-in at existing 8" AC main on Margarita Rd.	1	EA		
15	Tie-in at existing 6" PVC main at intersection of Elena Ave. and Altivo Ave.	1	EA		
16	Tie-in at existing 6" PVC main at 208 Altivo Ave.	1	EA		
17	Tie-in at existing 8" AC main at intersection of Altivo Ave. and Loma Ave.	1	EA		
18	Hot tap tie-in at existing 8" AC main at intersection of Altivo Ave. and Mar Monte Ave.	1	EA		
19	Hot tap tie-in at existing 4" AC main at 31 Anita Ave.	1	EA		

**SLURRY SEAL REQUIREMENT**

20	Type II Slurry Seal per Cal-Trans Standard Specifications, Section 37-2.	51,740	SF		
----	--	--------	----	--	--

**PROJECT TOTAL \$** \_\_\_\_\_  
For Comparison Only

**Submitted By:**

\_\_\_\_\_  
Contractor

\_\_\_\_\_  
Address

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Phone Number

Number of Addendums Attached to Proposal: \_\_\_\_\_