

~ TABLE OF CONTENTS ~

**DIVISION ONE - GENERAL CONDITIONS**

**SECTION 101 - DEFINITIONS, ABBREVIATIONS**

101.01 Definitions..... 1-1  
101.02 Abbreviations..... 1-4  
101.03 Headings ..... 1-5

**SECTION 102 PROPOSAL REQUIREMENTS AND CONDITIONS**

102.01 Examination of Plans, Specifications, and Site of Work..... 1-5  
102.02 Form of Proposal ..... 1-5  
102.03 Withdrawal, Modification, or Alteration of Proposal ..... 1-5  
102.04 Late Proposals..... 1-6  
102.05 Addenda to the *Contract Documents*..... 1-6  
102.06 Advertising for Proposals..... 1-6  
102.07 Public Opening of Proposals ..... 1-6  
102.08 Proposal Guarantee..... 1-6  
102.09 Qualification of Bidders..... 1-6  
102.10 Disqualification of Bidders ..... 1-6  
102.11 Rejection of Proposals..... 1-6  
102.12 List of Subcontractors ..... 1-7

**SECTION 103 AWARD AND EXECUTION OF CONTRACT**

103.01 Award of Contract..... 1-7  
103.02 Execution of Contract ..... 1-7  
103.03 Return of Proposal Guaranties ..... 1-7  
103.04 Failure to Execute Contract ..... 1-7  
103.05 Termination of Contract ..... 1-7  
103.06 Termination of Contract by the Contractor..... 1-7  
103.07 Transfer of Contract..... 1-8  
103.08 Surety ..... 1-8  
103.09 Insurance..... 1-8  
103.10 Contract Time ..... 1-9  
103.11 Notice to Proceed ..... 1-9  
103.12 Taxes..... 1-10  
103.13 Bid Price ..... 1-10  
103.14 Damages for Delay (Liquidated Damages)..... 1-10  
103.15 Suspension of Work..... 1-10

**SECTION 104 LEGAL RELATIONS AND RESPONSIBILITY**

104.01 Compliance with Laws and Regulations ..... 1-11  
104.02 Successor's Obligation ..... 1-11  
104.03 Assumption of Risks ..... 1-11  
104.04 Responsibility of the Contractor..... 1-11  
104.05 Protection of the District Against Patent Claims ..... 1-12  
104.06 Maintenance of Traffic ..... 1-12  
104.07 Public Safety..... 1-12

104.08	Industrial Safety Orders .....	1-13
104.09	Contractor Permits and Licenses.....	1-13
104.10	Trade Names and Approved Substitutions .....	1-13
104.11	Payment for Labor and Materials.....	1-14
104.12	Waiver of Rights by District.....	1-14
104.13	Charges to the Contractor .....	1-14
104.14	Wages Of Employees .....	1-14
104.15	Equal Employment Opportunity .....	1-14
104.16	Joint Venture Contractor.....	1-14
104.17	Maintenance .....	1-14
<b>SECTION 105 SCOPE OF WORK</b>		
105.01	Plans and Specifications.....	1-15
105.02	Contract Documents .....	1-15
105.03	Reference Standards.....	1-15
105.04	Shop Drawings .....	1-18
105.05	Changes in the Work .....	1-19
105.06	Changed Conditions .....	1-19
105.07	Emergency Conditions.....	1-20
105.08	Contract Change Orders.....	1-20
105.09	Interpretation of Specifications and Drawings.....	1-21
105.10	Errors and Omissions .....	1-21
105.11	Right to Issue Change Orders .....	1-21
105.12	Procedure and Protest.....	1-22
<b>SECTION 106 ORDER AND CONTROL OF WORK</b>		
106.01	Authority of District .....	1-22
106.02	Authority of the Engineer .....	1-22
106.03	Inspection of Construction .....	1-22
106.04	Mandatory Arbitration .....	1-22
106.05	Superintendence .....	1-25
106.06	Schedule.....	1-25
106.07	Obstructions .....	1-25
106.08	Temporary Sanitary Facilities .....	1-26
106.09	Surveying.....	1-26
106.10	Laws, Regulations and Permits .....	1-26
106.11	Contractor's License .....	1-26
106.12	Protection of Survey Monuments.....	1-26
106.13	Protection of Property and Utilities .....	1-27
106.14	Protection of Improvements.....	1-27
106.15	Use of Light, Water, and Power .....	1-27
106.16	Water and Air Pollution .....	1-27
106.17	Construction Noise Mitigation .....	1-27
106.18	Use of Improvements Prior to Acceptance .....	1-28
106.19	Subsurface Exploration.....	1-28
106.20	Defective and Unauthorized Work .....	1-28

106.21	Restoration and Cleanup .....	1-29
106.22	Final Inspection .....	1-29
106.23	Storage of Materials and Equipment .....	1-29
106.24	Preference For Domestic and/or Local Materials and Labor.....	1-30
106.25	Access by Federal, State and Local Government Officials .....	1-30
106.26	Contractor's Plant and Equipment .....	1-30
106.27	Cooperation .....	1-30
106.28	Materials .....	1-30
106.29	Statistical Testing .....	1-31
106.30	Soil Testing.....	1-31
106.31	Relative Compaction.....	1-31
106.32	Certified Payroll .....	1-31
106.33	Contractor's Employees and Subcontractors.....	1-31
106.34	Service of Notices.....	1-31
106.35	Deviation From Contract.....	1-32
106.36	Suggestions To Contractor .....	1-32
106.37	Quantities .....	1-32
106.38	Hours of Labor.....	1-32
106.39	Overtime Work.....	1-32
106.40	Certificates of Compliance.....	1-32
106.41	Employment of Apprentices.....	1-32
106.42	Use of Explosives .....	1-33
<b>SECTION 107 PROSECUTION OF THE WORK</b>		
107.01	Notice to Proceed .....	1-33
107.02	Cost Reduction Incentive.....	1-33
107.03	Contract Time of Completion .....	1-34
107.04	Suspension or Termination of Work by District.....	1-34
107.05	Extension of Time .....	1-34
107.06	Preconstruction Conference .....	1-35
107.07	Sunday, Holiday, and Night Work.....	1-35
107.08	Designated Holidays.....	1-35
107.09	Unfavorable Weather and Other Conditions .....	1-36
107.10	Submittals.....	1-36
<b>SECTION 108 MEASUREMENT AND PAYMENT</b>		
108.01	Progress Payments .....	1-39
108.02	Retention .....	1-40
108.03	Acceptance of the Work.....	1-40
108.04	Final Quantities.....	1-40
108.05	Final Estimate and Payment.....	1-41
108.06	Compensation for Extra Work or Work Omitted.....	1-41
108.07	Force Account Work .....	1-41
108.08	Compensation to the District for Delay .....	1-43
108.09	Assessment of Damages for Delay (Liquidated Damages) .....	1-43
108.10	Cost Breakdown .....	1-43

108.11 Notice of Completion .....	1-43
-----------------------------------	------

**DIVISION TWO - GENERAL TECHNICAL REQUIREMENTS**

**SECTION 201 MOBILIZATION**

201.01 General.....	2-1
201.02 Project Office .....	2-1
201.03 Record Drawings .....	2-1
201.04 Emergency Response .....	2-1
201.05 Measurement and Payment.....	2-1

**SECTION 202 EXISTING FACILITIES**

202.01 General.....	2-1
202.02 Clearing and Grubbing.....	2-2
202.03 Safety .....	2-3

**SECTION 203 TRAFFIC CONTROL**

203.01 Description.....	2-4
203.02 Traffic Control System .....	2-4
203.03 Encroachment Permit Requirements .....	2-4
203.03 Construction Area Signs .....	2-4
203.04 Flaggers.....	2-6
203.05 One-Way Traffic, Lane Closures, and Detours .....	2-7
203.06 Pedestrian Access .....	2-7
203.08 Access to Adjacent Properties .....	2-7
203.09 Open Trenches .....	2-8
203.10 Measurement and Payment.....	2-8

**SECTION 204 MAINTENANCE OF SERVICE**

204.01 Description.....	2-8
204.02 Maintenance of Private Services .....	2-8
204.03 Planned Interruption of Service .....	2-8
204.04 Operation of Valves .....	2-9
204.05 Contractor Cross-Connection Control.....	2-9
204.06 Sequencing of Operations .....	2-9

**SECTION 205 EROSION CONTROL**

205.01 General.....	2-10
205.02 Erosion Control Plan.....	2-10
205.03 Maintenance .....	2-10
205.04 Seeding .....	2-10

**SECTION 206 MAIN REPLACEMENT**

206.01 General.....	2-11
206.02 Main Replacement.....	2-11
206.03 Replace Existing Service .....	2-11
206.04 Reconnect Existing Service .....	2-12
206.05 Tie-Ins.....	2-12
206.06 Temporary Blow-Offs and Chlorination Taps.....	2-12
206.07 Special Items .....	2-13

206.08 Abandonment .....	2-13
--------------------------	------

**DIVISION THREE - MATERIALS AND CONSTRUCTION**

**SECTION 301 TRANSMISSION AND DISTRIBUTION PIPE MATERIALS**

301.01 Description.....	3-1
301.02 Poly Vinyl Chloride (PVC) Pipe.....	3-1
301.03 Ductile Iron Pipe .....	3-1
301.04 Welded Steel Pipe .....	3-1
301.05 Construction, Fabrication, and Installation.....	3-2
301.06 Measurement.....	3-4
301.07 Payment .....	3-4

**SECTION 302 SERVICE PIPE MATERIALS**

302.01 Description.....	3-4
302.02 Polyethylene Tubing .....	3-5
302.03 Copper Tubing.....	3-6
302.04 Polyvinyl Chloride Service Piping (PVC).....	3-7
302.05 Iron Service Piping .....	3-8
302.06 Measurement.....	3-8

**SECTION 303 FITTINGS**

303.01 Description.....	3-9
303.02 Ductile Iron Fittings .....	3-9
303.03 Welded Steel Fittings and Specials .....	3-10
303.04 Flexible Expansion Couplings.....	3-11
303.05 Bolted Couplings .....	3-11

**SECTION 304 THRUST RESTRAINT**

304.01 Description.....	3-12
304.02 Mechanically Restrained Joints .....	3-12
304.03 Steel Pipe with Bolted Couplings.....	3-13
304.04 Portland Cement Concrete Thrust Blocks.....	3-13
304.05 Measurement and Payment.....	3-14

**SECTION 305 BOLTING PROCEDURES**

305.01 Description.....	3-14
305.02 Procedure .....	3-14

**SECTION 306 CASING AND DUCT INSTALLATIONS**

306.01 Description.....	3-14
306.02 Bore and Jack Installations.....	3-15
306.03 Cut and Cover Installations.....	3-16
306.04 Carrier Pipe Installation .....	3-16
306.05 Measurement.....	3-17
306.06 Payment .....	3-17

**SECTION 307 VALVES AND HYDRANTS**

307.01 Description.....	3-17
307.02 Gate Valves .....	3-17

307.03	Butterfly Valves.....	3-19
307.04	Control Valves .....	3-22
307.05	Fire Hydrants .....	3-25
<b>SECTION 308 CONCRETE STRUCTURES</b>		
308.01	Description.....	3-27
308.02	Materials .....	3-27
308.03	Minor Concrete Structures.....	3-28
<b>SECTION 309 BEDDING, BACKFILL, AND AGGREGATE BASES</b>		
309.01	Description.....	3-32
309.02	Bedding .....	3-32
309.03	Backfill .....	3-32
309.05	Installation and Construction .....	3-34
<b>SECTION 310 PAVING</b>		
310.02	Asphalt Concrete Pavement .....	3-37
310.03	Cold-Mix Asphalt Concrete .....	3-37
310.04	Paint Binder and Prime Coat .....	3-37
310.05	Miscellaneous Areas.....	3-37
310.06	Construction .....	3-38
310.07	Measurement.....	3-39
310.08	Payment .....	3-39
<b>SECTION 311 FOG SEAL</b>		
311.01	Description.....	3-39
311.02	Measurement.....	3-40
311.03	Payment .....	3-40
<b>SECTION 312 SEAL COAT</b>		
312.01	Description.....	3-40
312.02	Measurement.....	3-40
312.03	Payment .....	3-40
<b>SECTION 313 CHAIN LINK FENCING</b>		
Section 313.01	Description.....	3-41
Section 313.02	Materials .....	3-41
313.03	Construction .....	3-41
313.04	Measurement and Payment.....	3-41

**DIVISION FOUR - DESIGN CRITERIA**

**SECTION 401 DESIGN CRITERIA**

401.01	General.....	4-1
401.02	Design Flows .....	4-1
401.03	Fire Flows .....	4-1
401.04	Operating Pressure Requirements .....	4-2
401.05	Fire Hydrant Spacing.....	4-2
401.06	Private Fire Services.....	4-2
401.07	Combination Fire and Domestic Services.....	4-2
401.08	Non-Domestic Services .....	4-2

401.09	Distribution System Layout .....	4-2
401.10	Minimum Pipe Size .....	4-3
401.11	Valve Type and Spacing.....	4-3
401.12	Air and Vacuum Valves .....	4-3
401.13	Blow-Off Valves .....	4-3
401.14	Hydraulic Design .....	4-3
401.15	Minimum Trench Dimensions .....	4-4
401.16	Service Connections.....	4-4
401.17	Cross-Connection Control .....	4-4
<b>SECTION 402 PREPARATION OF PLANS AND SPECIFICATIONS</b>		
402.01	General.....	4-5
402.02	Plan Requirements .....	4-6
402.03	Existing Utilities .....	4-8
402.04	Construction Details.....	4-8
402.05	Project Specifications .....	4-8
402.06	Record Drawings .....	4-8
Division 5	..... Project Special Provisions	
Appendix "A"	..... Cross-Connection Policy	
Appendix "B"	..... Sample Forms	

~ INDEX ~

- Abandon (2-13, 2-14)
- Abandonment (1-7, 2-13, 2-14)
- Abbreviations (1-1, 1-4, 4-6)
- Acceptance (1-1, 1-7, 1-8, 1-11, 1-14, 1-21, 1-22, 1-27-29, 1-31, 1-34, 1-40-42, 3-19, 3-21, 3-25)
- access
  - by Federal, State and Local Government Officials (1-30)
  - to Adjacent Properties (2-7)
- Act of God (1-1)
- Actual Wages (1-41)
- Addenda (1-1, 1-6, 1-15, 1-21)
- Addition of Work (1-21)
- Advertising for Proposal (1-6, 1-7)
- Aggregate (1-8, 1-36, 1-40, 2-2, 2-13, 3-2, 3-16, 3-27, 3-29, 3-31-38)
- Air and Vacuum Valves (4-3)
- Allowable Leakage (3-3)
- amount
  - of Automobile Liability Insurance (1-8)
  - of Builders Risk Insurance (1-9)
- Approval (1-11-13, 1-18, 1-19, 1-22, 1-25, 1-27, 1-33, 1-35, 1-41, 2-4, 2-5, 2-7-9, 2-12, 2-13, 3-1-5, 3-9, 3-10, 3-13, 3-19, 3-21, 3-25, 3-29, 3-31-33, 3-35, 3-36, 3-38, 4-6)
- asphalt
  - Binder (3-37, 3-38)
  - Dikes (3-38)
- Assessment of Damages for Delay (liquidated damages) (1-10, 1-43)
- Assumption of Risks (1-11)
- authority
  - of District (1-22)
  - of the Engineer (1-10, 1-22)
- Availability of Standards and Reference (1-15)
- Avoidable Delays (1-34)
- Award of Contract (1-7, 1-35)
- Backfill (7, 1-1, 1-36, 1-40, 2-2, 2-11-13, 3-2, 3-4, 3-8, 3-14, 3-16, 3-17, 3-19, 3-21, 3-25, 3-27, 3-29, 3-32-36, 3-38)
- Barricades (1-11, 1-13, 1-30, 2-4-6, 2-8)
- Basic Valve (3-22)
- Bedding (1-36, 1-40, 2-2, 2-11-13, 3-2, 3-4, 3-8, 3-16, 3-17, 3-19, 3-21, 3-25, 3-27, 3-29-36)
- Bid Price (1-10)
- Bolted Couplings (2-13, 2-14, 3-11, 3-13)
- Bond of Faithful Performance (1-8, 1-15)
- Butterfly Valves (3-17, 3-19-22)
- Calendar Days (1-10, 1-21, 1-34, 1-35)
- Carrier Pipe Installation (3-16)
- Cast-In-Place Bases (3-29)
- Cast-In-Place Concrete Structures (3-29)
- Certificates of Compliance (1-18, 1-32, 1-37, 1-38, 3-27, 3-37)
- Certified Payroll (1-21, 1-31)
- Change in Quantities (1-20)
- Changed Conditions (1-19, 1-20, 1-28, 1-41, 2-2, 2-4, 2-8)
- Changes in the Work (1-19, 1-22)
- Charges to the Contractor (1-14, 3-2, 3-3)
- Check Valves (3-17, 3-23)
- Chlorination Taps (2-12)
- City (1-1, 1-11, 1-15, 1-25, 1-26, 2-4, 3-32)
- Classes of Concrete (3-27)
- Clearing and Grubbing (1-12, 2-2, 2-3)
- Coatings (3-2, 3-9, 3-10, 3-16, 3-18, 3-20, 3-22, 3-26)
- Code (1-2, 1-4-9, 1-23, 1-24, 1-26, 1-31, 1-32, 3-10, 4-5)
- Cold-Mix (3-36, 3-37)
- Combination Fire and Domestic Services (4-2)
- Combination Valves (3-25)
- Compensation for Extra Work or Work Omitted (1-41)
- Compensation to the District for Delay (1-43)
- Compliance with Laws and Regulation (1-6, 1-7, 1-11, 1-13, 1-18, 1-31, 1-32, 1-36-39, 2-3, 2-4)
- Compression Couplings (3-11)
- Construction (7, 1-1, 1-2, 1-4, 1-7, 1-9-12, 1-15, 1-16, 1-18-28, 1-31, 1-32, 1-35, 2-1-11, 2-13, 3-15, 3-2-10, 3-15, 3-16, 3-19, 3-21, 3-25, 3-26, 3-29, 3-34, 3-36-41, 4-2, 4-4-8)
- contract
  - Change Orders (1-15, 1-19-22, 1-28, 1-29, 1-32-36, 1-40, 1-42, 2-3, 2-8, 3-36)
  - Code (1-23)
  - Documents (1-1-8, 1-10, 1-11, 1-13, 1-15, 1-18-22, 1-26-36, 1-40, 1-41, 1-43, 2-1-5, 2-7-14, 3-1-17, 3-19-41, 4-8)
  - Drawings (1-1)
  - Price (1-1, 1-8, 1-21, 1-40)
  - Time (1-9-11, 1-19, 1-25, 1-29, 1-32, 1-34, 1-35)
- Contractor Permits and Licenses (1-13)
- contractor's
  - Employees and Subcontractors (1-31)
  - License (1-13, 1-26)
  - Plant and Equipment (1-1, 1-2, 1-30)
- Control Valves (3-17, 3-22-25, 4-8)
- Cooperation (1-30, 3-26)
- Copper Tubing (3-6, 3-7)
- Cost Breakdown (1-25, 1-40, 1-43)
- Cost Reduction Incentive (1-33)
- County (1-2, 1-11, 1-15, 1-25, 1-26, 1-44, 2-1, 2-4, 2-10, 3-32, 3-35)
- Cover Sheet (4-6, 4-7)
- Cross-Connection Control (2-9, 4-2, 4-5)
- Crushed Aggregate Backfill (3-33, 3-35)
- Cut and Cover Installations (3-16)
- Daily Cleanup (1-1, 1-27, 1-29)
- Daily Limits (3-2)
- daily records (1-41, 1-43)
- Damages for Delay (Liquidated Damages) (1-10, 1-43)
- Day (1-2, 1-4, 1-10, 1-11, 1-21, 1-29, 1-31, 1-32, 1-



36, 1-39-43, 2-3, 2-5, 2-7-10, 3-13, 3-32, 4-1, 4-3)

Deep Well Pump Control Valves (3-24)

Defective and Unauthorized Work (1-28, 1-33)

Defective Work (1-2, 1-22, 1-28, 1-29)

Delay

- avoidable (1-9, 1-10, 1-14, 1-25, 1-34, 1-35, 1-40, 1-43, 3-31)
- unavoidable (1-9, 1-10, 1-14, 1-25, 1-34, 1-35, 1-40, 1-43, 3-31)

Description (1-7, 1-12, 1-22, 1-27, 1-32-34, 1-36, 2-2, 2-4, 2-8, 3-1, 3-4, 3-9-12, 3-14, 3-17-20, 3-22, 3-25, 3-27, 3-29, 3-32, 3-37, 3-39, 3-40)

Design and Operation (3-18, 3-20, 3-22, 3-26)

Design Flows (4-1)

Designated Holidays (1-4, 1-12, 1-27, 1-34, 1-35)

details (7, 1-3, 1-11, 1-18, 1-36-39, 2-10, 3-13, 3-27, 4-7, 4-8)

Deviation From Contract (1-32)

Dimension (1-2, 1-36, 3-1, 3-5, 3-19, 3-21, 3-39, 3-40, 4-9)

Disinfection (2-8, 2-9, 2-11, 3-4, 3-27)

Disqualification of Bidders (1-6)

Distribution System Layout (4-2)

District-Furnished Materials (1-31)

Ductile Iron Fittings (1-37, 3-9, 3-11, 3-12, 3-17, 3-20, 3-23)

Ductile Iron Pipe (1-37, 3-1, 3-4, 3-13)

easements (1-4, 4-2, 4-3, 4-7)

Elimination of Work (1-20)

Emergency Conditions (1-20, 1-32, 2-3, 2-10)

Emergency Response (2-1, 2-11)

Employment of Apprentices (1-32)

Encroachment Permit Requirements (2-4)

Ends (3-7, 3-8, 3-11, 3-16, 3-17, 3-20, 3-23, 3-27, 3-41, 4-3)

Engineer of Record (4-6-9)

Equal Employment Opportunity (1-14)

Equipment (1-1, 1-2, 1-8-13, 1-15, 1-20-22, 1-25, 1-27, 1-29-31, 1-35, 1-37-43, 2-1, 2-3, 2-4, 2-6-13, 3-2-5, 3-8, 3-15, 3-17, 3-19, 3-21, 3-25, 3-27, 3-29, 3-35, 3-38-41, 4-8)

Erosion Control Pla (1-20, 1-34, 2-10, 2-11, 3-35)

Errors and Omissions (1-21)

Evidences and Cancellation of Insurance (1-9)

Examination of Plans, Specifications, and Site of Work (1-5, 2-2, 2-8)

Execution of Contract (1-7)

Existing Utilities (1-5, 1-26, 4-7, 4-8)

Extension of Time (1-7, 1-9, 1-11, 1-20, 1-30, 1-34, 1-43, 2-2)

failure

- of local agency to pay undisputed portion of claim; Interest (1-24)
- to Execute Contract (1-7)

Field Welding (3-1, 3-2, 3-10, 3-16)

final

Estimate and Payment (1-40, 1-41)

Inspection (1-29, 1-40, 1-44)

Fire Flows (4-1)

Fire Hydrant Spacing (4-2)

Fire Hydrants (1-12, 2-11, 2-13, 3-25-27, 4-2)

Fittings (1-17, 1-26, 1-30, 1-37, 2-12-14, 3-1, 3-2, 3-4-14, 3-17, 3-19-21, 3-23, 3-25, 3-26, 3-32, 4-2, 4-4)

Flaggers (1-12, 1-13, 2-4, 2-6-8)

Flange-Coupling Adapters and Make-Up Spool (3-12)

Flanged Joints (3-9, 3-10, 3-19, 3-21, 3-25)

Flashing Arrow and Message Boards (2-5)

Flexible Expansion Couplings (3-11)

Flexible Portable Signs (2-5)

Force Account Work (1-10, 1-20, 1-21, 1-34, 1-41, 1-42, 2-8)

Form of Proposal (1-5, 1-6)

Gate Valves (3-17-19, 3-26, 4-3)

General (9, 1-1, 1-4, 1-6, 1-8-10, 1-12, 1-14, 1-15, 1-18, 1-20, 1-26, 1-29-32, 1-34, 1-36, 1-40, 2-45, 2-1, 2-3-5, 2-8, 2-10-13, 3-1, 3-9, 3-15, 3-16, 3-32, 3-34, 3-37, 3-38, 3-41, 4-1, 4-5, 4-6, 4-8)

Governing Body of Owner (1-2)

Grooved Fittings (3-12)

Grouting (3-16, 3-29, 3-30)

Handling and Placing (3-2)

Headings (1-5)

Hours of Labor (1-32)

Hydraulic Design (4-3)

Hydrostatic Testing (3-2, 3-4, 3-19, 3-21, 3-27)

Incidental Tools and Equipment under Force Account (1-42)

Indemnification (1-9)

index (7, 1-36, 3-33, 3-34, 4-6, 4-10)

Industrial Safety Orders (1-13, 2-6, 3-2, 3-15)

Inspection and Testing of Materials (1-30)

Inspection of Construction (1-22, 4-8)

Inspector (1-2-4)

Insurance (1-8, 1-9, 1-16, 1-42)

Interpretation of Specifications and Drawings (1-21)

Iron Service Piping (3-8, 3-23, 3-41)

Jacking Machines (3-15)

Joint Venture Contractor (1-14)

Jointing and Tooling (3-31)

Joints (3-1, 3-9, 3-10, 3-12-14, 3-16, 3-17, 3-19-21, 3-25, 3-26, 3-30, 3-31)

Labor (1-1-3, 1-7-9, 1-11, 1-14, 1-15, 1-18, 1-21, 1-30-32, 1-40-43, 2-1, 2-3, 2-4, 2-8, 2-9, 2-11-13, 3-2, 3-4, 3-8, 3-17, 3-19, 3-21, 3-25, 3-27, 3-29, 3-39-41)

Late Proposals (1-6)

Laws, Regulations and Permits (1-26)

Layout (1-18, 1-26, 4-2)

Legend (2-5, 4-6)

Liquidated damages (1-10, 1-29, 1-34, 1-43)

- assessment of damages for delay (1-10, 1-43)

List of Subcontractors (1-7)

Location map (4-6)  
Locator Wire (3-2, 3-5)  
Main Replacement (2-11)  
Maintenance (1-1, 1-8, 1-12, 1-14, 1-20, 1-34, 1-37-39, 1-42, 1-43, 2-1, 2-8, 2-10, 2-11, 4-2, 4-5, 4-8)  
mandatory arbitration  
    Application of Article; "Public Work"; "Claim" (1-23)  
    Attorney's Fees (1-25)  
    Failure of local agency to pay undisputed portion of claim; Int (1-24)  
    Formal requirements of claim; Time for responding to claim; Inf (1-23)  
    Repeal date (1-24)  
Markings (3-18, 3-20, 3-22, 3-26)  
Materials (7, 1-1-4, 1-7-14, 1-16, 1-19-22, 1-25, 1-27-32, 1-36, 1-39-43, 2-1-4, 2-6-15, 3-1, 3-2, 3-4-8, 3-16, 3-17, 3-19-21, 3-25, 3-27, 3-29-31, 3-33-41, 4-5, 4-8)  
Measurement (1-5, 1-39, 2-1, 2-3, 2-4, 2-8, 2-10-14, 3-4, 3-8, 3-14, 3-17, 3-19, 3-21, 3-25, 3-27, 3-36, 3-39-41, 4-6, 4-8)  
Mechanically Restrained Joints (3-12)  
Minimum Pipe Size (4-3)  
Minimum Submittals (1-36)  
Minimum Trench Dimensions (4-4)  
Minor Concrete Structures (3-27)  
Miscellaneous Areas (3-38-40)  
Mobilization (1-11, 1-40, 1-43, 2-1, 2-10)  
Moisture Conditioning (3-34, 3-36)  
Native Backfill (3-35)  
Non-Domestic Services (4-2)  
Non-Metallic Ducting (3-16, 3-17)  
Notes (4-7, 4-8)  
Notice (1-5-11, 1-14, 1-15, 1-19, 1-22, 1-23, 1-26, 1-27, 1-29, 1-31, 1-33-36, 1-40, 1-43, 1-44, 2-3, 2-4)  
    of completion (1-5-11, 1-14, 1-15, 1-19, 1-22, 1-23, 1-26, 1-27, 1-29, 1-31, 1-33-36, 1-40, 1-43, 1-44, 2-3, 2-4)  
    of delay (1-5-11, 1-14, 1-15, 1-19, 1-22, 1-23, 1-26, 1-27, 1-29, 1-31, 1-33-36, 1-40, 1-43, 1-44, 2-3, 2-4)  
    of possible claim (1-3, 1-7-10, 1-12, 1-14, 1-15, 1-19-25, 1-28-30, 1-32-34, 1-39-43, 2-1, 2-3, 2-4, 2-8, 2-10-14, 3-4, 3-8, 3-14, 3-17, 3-19, 3-21, 3-25, 3-27, 3-36, 3-39-41, 4-8)  
    to proceed (1-5-11, 1-14, 1-15, 1-19, 1-22, 1-23, 1-26, 1-27, 1-29, 1-31, 1-33-36, 1-40, 1-43, 1-44, 2-3, 2-4)  
Obstructions (1-11, 1-25, 2-8)  
One-Way Traffic, Lane Closures, and Detours (2-7)  
Open Trenches (2-8, 3-2)  
Operating Pressure Requirements (4-2)  
Operation of Valves (2-9)  
Overtime Work (1-32)  
Owner (1-2, 1-12, 1-25, 1-27, 1-29, 1-30, 1-43, 2-1, 2-2, 2-7-9, 3-15, 4-2, 4-4-7)  
Paint Binder (3-37, 3-38)  
Payment (1-3, 1-7-10, 1-12, 1-14, 1-15, 1-19-25, 1-28-30, 1-32-34, 1-39-43, 2-1, 2-3, 2-4, 2-8, 2-10-14, 3-4, 3-8, 3-14, 3-17, 3-19, 3-21, 3-25, 3-27, 3-36, 3-39-41, 4-8)  
    for materials (1-3, 1-7-10, 1-12, 1-14, 1-15, 1-19-25, 1-28-30, 1-32-34, 1-39-43, 2-1, 2-3, 2-4, 2-8, 2-10-14, 3-4, 3-8, 3-14, 3-17, 3-19, 3-21, 3-25, 3-27, 3-36, 3-39-41, 4-8)  
    for mobilization (1-3, 1-7-10, 1-12, 1-14, 1-15, 1-19-25, 1-28-30, 1-32-34, 1-39-43, 2-1, 2-3, 2-4, 2-8, 2-10-14, 3-4, 3-8, 3-14, 3-17, 3-19, 3-21, 3-25, 3-27, 3-36, 3-39-41, 4-8)  
    items paid as a lump sum (1-3, 1-7-10, 1-12, 1-14, 1-15, 1-19-25, 1-28-30, 1-32-34, 1-39-43, 2-1, 2-3, 2-4, 2-8, 2-10-14, 3-4, 3-8, 3-14, 3-17, 3-19, 3-21, 3-25, 3-27, 3-36, 3-39-41, 4-8)  
    items paid on a unit price (1-3, 1-7-10, 1-12, 1-14, 1-15, 1-19-25, 1-28-30, 1-32-34, 1-39-43, 2-1, 2-3, 2-4, 2-8, 2-10-14, 3-4, 3-8, 3-14, 3-17, 3-19, 3-21, 3-25, 3-27, 3-36, 3-39-41, 4-8)  
Pedestrian Access (2-7)  
Pervious Backfill (3-33)  
Pipe Supports (3-19, 3-21, 3-25)  
Pipe Thickness Design for Casings (3-15)  
Pipelines 12-inch and Smaller (3-1)  
Pipelines 14-inch and Larger (3-1)  
Plan Information (4-7)  
Planned Interruption of Service (2-8)  
Plans and Specifications (1-1, 1-15, 1-19, 4-6)  
Pneumatic Actuator (3-21)  
Polyethylene Tubing (1-38, 3-5)  
Portable Flashing Beacons (2-6)  
Portable Signs (2-4, 2-5)  
Portland Cement (1-5, 3-12, 3-13, 3-27, 3-29, 3-34, 3-41)  
Precast Concrete Structures (1-38, 3-28)  
Preconstruction Conferenc (1-35)  
Preference For Domestic and/or Local Materials and Labor (1-30)  
Preparation and Form (3-30)  
Preservation of Propert (1-26, 1-29, 2-2)  
Pressure Rating (3-3, 3-17, 3-20, 3-22-25)  
Pressure Reducing Valves (3-23)  
Pressure Relief, Pressure Sustaining, and Back Pressure Valves (3-23)  
Prime Coat (3-37, 3-39)  
Private Fire Services (4-2)  
Procedure (1-19, 1-21, 1-22, 1-24, 1-29, 1-32, 3-3, 3-14, 4-6)  
Progress Payments (1-25, 1-39, 1-40, 1-43)  
Project (6-3, 1-6, 1-10-12, 1-15, 1-18, 1-22, 1-25, 1-26, 1-29, 1-31, 1-33-36, 2-1, 2-3, 2-6, 2-9, 2-10, 3-4, 3-12, 3-15, 3-17, 3-19, 3-32, 3-38, 4-1-3, 4-5-8)

Property lines (3-26, 4-3, 4-7)  
 Proposal Guarantee (1-6)  
 Protection of Improvements (1-27)  
 Protection of Property and Utilities (1-25, 1-27)  
 Protection of Survey Monuments (1-26)  
 Protection of the District Against Patent Claims (1-12)  
 Public Opening of Proposals (1-6)  
 Public Safety (1-11-13, 1-20, 2-4, 3-2, 3-16)  
 Pump Control Valves (3-17, 3-24, 3-25)  
 Punch List (1-29)  
 Qualification of Bidders (1-6)  
 Quantities (1-20-22, 1-25, 1-28, 1-32, 1-40-42, 2-3, 2-11, 3-4, 3-15, 3-17, 3-36, 4-6)  
 Rain days (1-34)  
 Reconnect Existing Service (2-12)  
 Record Drawings (2-1, 4-6, 4-8, 4-9)  
 Records (1-29, 1-31, 1-41, 1-43, 2-8)  
 Reflective Bands (2-6)  
 Reinforcement (3-27)  
 Rejection of Proposals (1-6)  
 Relative Compaction (1-31, 3-29)  
 Repair Couplings (3-9, 3-11)  
 Replace Existing Service (2-11)  
 Representative Models (3-19, 3-21, 3-26)  
 Resolution of Construction Claims of \$375,000 or Less (1-23)  
 Responsibility of the Contractor (1-11, 1-29, 2-10)  
 Restoration and Final Clean U (1-29)  
 Resumption of Work Following Suspension (1-11)  
 Retention (1-29, 1-40, 1-41)  
 Return of Proposal Guaranties (1-7)  
 Right to Issue Change Orders (1-21)  
 Right-of-Way Lines (4-7)  
 Rigid Portable Signs (2-5)  
 Safety (1-3, 1-5, 1-11-13, 1-18, 1-20, 1-39, 2-3, 2-4, 2-6, 2-7, 2-9, 3-2, 3-14-16)  
 Sand and Crushed Aggregate Backfill (3-35)  
 Sand Backfill (7, 3-33)  
 Sand/Cement Slurry Backfill (1-36, 3-33, 3-35)  
 Schedule (1-4, 1-5, 1-9, 1-24, 1-25, 1-29, 1-40, 1-43, 2-7, 2-9, 3-3, 3-7, 3-16-18, 3-20, 3-22, 3-41, 4-7)  
 Seeding (2-10, 2-11)  
 Sequencing of Operations (2-9)  
 Service Connections (1-26, 4-4)  
 Service of Notices (1-6, 1-31)  
 Shop Drawings (1-13, 1-18, 1-19, 1-36)  
 Site Investigations (2-4)  
 Sleeve-Type Bolted Couplings (3-11)  
 Soil Testing (1-31)  
 Source of Supply and Quality of Materials (1-30)  
 Special Items (2-13)  
 Specialty and Rental Equipment under Force Account (1-42)  
 Stationary-Mounted Signs (2-5, 2-6)  
 Statistical Testing (1-31)  
 Steel Casings (3-16)  
 Steel Pipe with Bolted Coupling (3-13)  
 Storage of Materials and Equipment (1-29)  
 Subcontractor (1-3, 1-7-9, 1-12, 1-14, 1-31, 1-32, 1-41, 1-42)  
 Submittal Format (1-36)  
 Submittals (1-18, 1-29-31, 1-36, 2-3, 3-1, 3-10, 3-15, 3-27, 3-34)  
 Subsistence and Travel Allowance under Force Account (1-41)  
 Subsubcontractor (1-3)  
 Subsurface Exploration (1-26, 1-28, 2-2)  
 Successor's Obligation (1-11)  
 Suggestions To Contractor (1-32)  
 Sunday, Holiday, and Night Work (1-35)  
 Superintendence (1-10, 1-25, 2-3)  
 Surety (1-3, 1-6-8, 1-11, 1-14, 1-19, 1-43)  
 Surface Finishes (3-29)  
 Surge Anticipator Valve (3-24)  
 Survey Grid for Jacked Casing (3-15)  
 Surveying (1-3, 1-26, 1-28, 1-43, 3-15)  
 Suspension of Work by the Engineer (1-10)  
 Suspension or Termination of Work by District (1-34)  
 Table of Major Quantities (4-6)  
 Tack Coat (3-37, 3-39)  
 Tapping Sleeves (3-11, 3-12)  
 Taxes (1-10)  
 Temporary Blow-Offs (2-12, 2-13)  
 Temporary Paving (3-37, 3-38)  
 Temporary Sanitary Facilities (1-26)  
 Termination of Contract (1-7)  
 Testing and Acceptance (3-19, 3-21, 3-25)  
 Tie-Ins (2-12, 3-13)  
 Tolerance for Jacked Casings (3-15)  
 Trade Names and Approved Substitution (1-13)  
 Traffic Cones and Delineators (2-5)  
 Traffic Cones, Portable Delineators, and Portable Barricades (2-5)  
 Transfer of Contract (1-8)  
 Travelled Way (1-3, 1-30, 3-26, 3-28)  
 Trench Repairs (3-38-40)  
 Trenching (1-27, 1-35, 2-3, 3-2)  
 Unavoidable Delays (1-34, 2-10)  
 Unfavorable Weather and Other Conditions (1-36)  
 Use of Explosives (1-33)  
 Use of Improvements Prior to Acceptance (1-28)  
 Use of Light, Water, and Power (1-27)  
 Valve Type and Spacing (4-3)  
 Vicinity map (4-6)  
 Voluntary Suspension of Work by the Contractor (1-11)  
 Wages Of Employees (1-14)  
 Waiver of Rights by District (1-14)  
 Warranty (1-5, 1-16, 1-26, 1-36-39, 2-2, 3-19, 3-21, 3-25)  
 Water and Air Pollution (1-27)  
 Welded Steel Fittings and Specials (3-1)  
 Welded Steel Pipe (3-1, 3-2, 3-15, 3-16)  
 Withdrawal, Modification, or Alteration of Proposal (1-5)

Working Day (1-4, 1-10, 1-11, 2-3, 2-9)  
Working Days (1-7, 1-10, 1-12, 1-19, 1-25, 1-31, 1-34,  
1-36, 2-3, 2-7, 2-9, 3-4, 3-15, 4-5, 4-7, 4-8)  
Workman's Compensation Insurance (1-9)