

BID RESULTS: **New Brighton State Beach Combined 8"x2" Fire/Domestic Service and Fire Hydrant Installation**

DATE: **May 27, 2003**

CWO: **02-39**

Item	Description	Quantity	Unit	Engineer's Estimate		DMC/Durden Co. Pacific Grove, CA		J.C. Randolph Aptos, CA		Monterey Peninsula Engineering Marina, CA		Santa Cruz Engineering Watsonville, CA	
				Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount
1	Clearing, Grubbing, Earthwork	1	LS	\$15,000.00	\$15,000.00	\$9,290.00	\$9,290.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$4,500.00	\$4,500.00
2	Guard Rail Removal and Replacement	1	LS	\$3,300.00	\$3,300.00	\$600.00	\$600.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$1,800.00	\$1,800.00
3	Erosion Control	1	LS	\$2,000.00	\$2,000.00	\$800.00	\$800.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$3,400.00	\$3,400.00
4	Installation of 8" PVC Pipeline	120	LF	\$67.71	\$8,125.20	\$165.00	\$19,800.00	\$85.00	\$10,200.00	\$125.00	\$15,000.00	\$131.50	\$15,780.00
5	Installation of 8" DIP Pipeline	120	LF	\$76.67	\$9,199.80	\$62.50	\$7,500.00	\$110.00	\$13,200.00	\$140.00	\$16,800.00	\$100.00	\$12,000.00
6	Installation of Chlorination Tap	1	EA	\$500.00	\$500.00	\$400.00	\$400.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
7	Install 8" x 2" Neptune Protectus III Combo Meter	1	EA	\$12,000.00	\$12,000.00	\$13,656.00	\$13,656.00	\$9,300.00	\$9,300.00	\$25,000.00	\$25,000.00	\$22,250.00	\$22,250.00
8	Install Christy R37P36 Pit	1	EA	\$4,000.00	\$4,000.00	\$3,290.00	\$3,290.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$4,900.00	\$4,900.00
9	Install 8" Reduced Pressure Detector Assembly	1	EA	\$13,000.00	\$13,000.00	\$7,013.00	\$7,013.00	\$13,000.00	\$13,000.00	\$9,000.00	\$9,000.00	\$8,800.00	\$8,800.00
10	Install James Jones J-3740 6" Fire Hydrant	1	EA	\$5,000.00	\$5,000.00	\$5,900.00	\$5,900.00	\$5,000.00	\$5,000.00	\$6,500.00	\$6,500.00	\$8,600.00	\$8,600.00
11	Tie-in at existing 12" service (McGreggor)	1	EA	\$4,000.00	\$4,000.00	\$2,489.00	\$2,489.00	\$4,200.00	\$4,200.00	\$3,000.00	\$3,000.00	\$3,500.00	\$3,500.00
12	Tie-in at existing 2" (St. Park)	1	EA	\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$1,400.00	\$1,400.00
13	Abandon Existing Service	1	LS	\$3,500.00	\$3,500.00	\$2,300.00	\$2,300.00	\$3,500.00	\$3,500.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00
14A	Soldier Pile Retaining Wall w/ Timber Lagging	1	LS	\$20,000.00	\$20,000.00	\$25,818.00	\$25,818.00	\$29,000.00	\$29,000.00	\$20,000.00	\$20,000.00	\$37,000.00	\$37,000.00
14B	Soldier Pile Retaining Wall w/ Concrete Lagging	1	LS	\$26,000.00	\$26,000.00	\$30,702.00	\$30,702.00	\$35,000.00	\$35,000.00	\$30,000.00	\$30,000.00	\$50,200.00	\$50,200.00
				Total A	\$102,125.00	Total A	\$99,856.00	Total A	\$116,900.00	Total A	\$121,300.00	Total A	\$126,430.00
				Total B	\$108,125.00	Total B	\$104,740.00	Total B	\$122,900.00	Total B	\$131,300.00	Total B	\$139,630.00

Apparent Low Bidder: DMC/Durden Company \$99,856.00/\$104,740.00

G:\01_Proj_Current\02-39\Bid_Doc\Contract\[bid_results.xls]New Brighton Bid Results