

**PROPOSAL
NEW BRIGHTON STATE BEACH COMBINED 8" X 2"
FIRE/DOMESTIC SERVICE AND FIRE HYDRANT PROJECT
CWO 02-39**



Bid Date: May 27, 2003 @ 2:00 PM

SOQUEL CREEK WATER DISTRICT

All of the proposal items below shall include all labor, materials, tools, equipment, and incidental costs for each item complete, in place, in accordance with the Standard Specifications and Standard Plans, and for the Project Special Provisions and Project Plans.

Item No.	Description	Quantity	Unit	Unit Cost (In Figures)	Total Amount (In Figures)
----------	-------------	----------	------	---------------------------	------------------------------

SITWORK

1	Clearing, Grubbing & Earthwork	1	LS		
2	Guard Rail Removal and Replacement	1	LS		
3	Erosion Control	1	LS		

PIPE CONSTRUCTION

4	Installation of 8-inch C900 PVC Class 200 Pipeline and all related valves and fittings on McGregor Drive.	120	LF		
5	Installation of 8-inch Ductile Iron Class 50 Pipeline and all related valves and fittings from meter to tie-in location on state park property.	120	LF		
6	Installation of Chlorination Tap	1	EA		

WATER SERVICE INSTALLATION

7	Furnish and install 8" Neptune HP Protectus III flg. by flg. Meter with 2" T10 by-pass meter.	1	EA		
8	Furnish and install Christy R37P36 Pit	1	EA		
9	Furnish and Install 8" Reduced Pressure Detector Assembly	1	EA		

FIRE HYDRANT INSTALLATIONS

10	Installation of James Jones J-3740 6-inch Steamer Fire Hydrant and all appurtenances.	1	EA		
----	--	---	----	--	--

----Continued on Next Page----

**PROPOSAL
NEW BRIGHTON STATE BEACH COMBINED 8" X 2"
FIRE/DOMESTIC SERVICE AND FIRE HYDRANT PROJECT
CWO 02-39**



Bid Date: May 27, 2003 @ 2:00 PM

SOQUEL CREEK WATER DISTRICT

All of the proposal items below shall include all labor, materials, tools, equipment, and incidental costs for each item complete, in place, in accordance with the Standard Specifications and Standard Plans, and for the Project Special Provisions and Project Plans.

Item No.	Description	Quantity	Unit	Unit Cost (In Figures)	Total Amount (In Figures)
----------	-------------	----------	------	------------------------	---------------------------

TIE-INS TO EXISTING WATER MAINS

11	Tie-In to 12-inch PVC Water Main on McGreggor Drive.	1	EA		
12	Tie-In to 2-inch Steel Private Water Main inside State Park.	1	EA		

ABANDONMENTS

13	Abandon Existing Service on Park Avenue and at edge of pavement on McGreggor Drive	1	LS		
----	--	---	----	--	--

SUBTOTAL (Items 1-13) \$ _____
For Comparison Only

RETAINING WALL

14A	Soldier Pile Retaining Wall with Preservative Treated Timber Lagging	1	LS		
-----	--	---	----	--	--

PROJECT TOTAL No. 1 (Items 1-13, 14A) \$ _____
For Comparison Only

RETAINING WALL

14B	Soldier Pile Retaining Wall with Pre-cast Concrete Lagging	1	LS		
-----	--	---	----	--	--

PROJECT TOTAL No. 2 (Items 1-13, 14B) \$ _____
For Comparison Only

**PROPOSAL
 NEW BRIGHTON STATE BEACH COMBINED 8" X 2"
 FIRE/DOMESTIC SERVICE AND FIRE HYDRANT PROJECT
 CWO 02-39**



Bid Date: May 27, 2003 @ 2:00 PM

SOQUEL CREEK WATER DISTRICT

All of the proposal items below shall include all labor, materials, tools, equipment, and incidental costs for each item complete, in place, in accordance with the Standard Specifications and Standard Plans, and for the Project Special Provisions and Project Plans.

Item No.	Description	Quantity	Unit	Unit Cost (In Figures)	Total Amount (In Figures)
----------	-------------	----------	------	---------------------------	------------------------------

Submitted By:

 Contractor

 Address

 Signature

 Phone Number

Number of Addendums Attached to Proposal: _____