



5180 SOQUEL DR.  
PO BOX 158  
SOQUEL, CA 95073  
TEL 831-475-8500  
FAX 831-475-4291

BOARD OF DIRECTORS

To: **Plan Holder**

Project: **Ironwood RTU Building**

DANIEL F. KRIEGE  
President  
JOHN W. BEEBE  
Vice President

Attn.: **Bidder**

CWO No.: **03-108**

Date: **March 24, 2003**

BRUCE DANIELS  
Dr. BRUCE JAFFE  
Dr. THOMAS LAHUE

**Addendum No 1**

---

The contract documents for the **Ironwood RTU Building** project have been changed as follows:

- Section 503.1 "Scope of Work"-Items A & B are not relevant to this project. These sections have been deleted.
- Section 503.5 "Warranty"-Items A thru E are not relevant to this project. These sections have been deleted and replaced with the following: "The Contractor's workmanship shall be covered under the project two-year maintenance bond. No additional warranty is required."

**BID DATE REMAINS: Tuesday, March 25, 2003 AT 2:00 PM**

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

---

Contractor Representative

Date

---

Soquel Creek Water District  
Jeffery N. Gailey, PE  
Engineering Manager/ Chief Engineer

Contractors Initials\_\_\_\_\_