



NEW PRV DETAIL
N.T.S.

No.	Revision/Issue	Date
A	ISSUED FOR APPROVAL	02/17/04
O	ISSUED FOR CONSTRUCTION	02/17/04

MONROE AVENUE MAIN REPLACEMENT

SOQUEL CREEK WATER DISTRICT
 PO Box 158 Soquel, California 95073
 Phone Number: (831) 475-8500
 Fax Number: (831) 475-4281

C/WO. NO. 03-120
 DATE: 10/30/02
 SCALE: 1"=30'
 DESIGN BY: TAD
 D.W.C. NO. D-03-2113-F

Certification:

 Jeffery N. Gailey
 Chief Engineer
 Engineering Manager