



5180 SOQUEL DR.
PO BOX 158
SOQUEL, CA 95073
TEL 831-475-8500
FAX 831-475-4291

BOARD OF DIRECTORS

DANIEL F. KRIEGE
President
JOHN W. BEEBE
Vice President

To: **Plan Holder**

Attn.: **Bidder**

Date: **March 24, 2003**

Project: **Main Street Well Chlorine Building Remodel**

CWO No.: **03-134**

BRUCE DANIELS
Dr. BRUCE JAFFE
Dr. THOMAS LAHUE

Addendum No 1

The contract documents for the **Main Street Well Chlorine Building Remodel** project have been changed as follows:

- Section 501.1 "Project Schedule"-Item 3 shall read: "Contract Time of Completion shall be **15-working days** following the effective date of the Notice to Proceed."

BID DATE REMAINS: Tuesday, March 25, 2003 AT 2:00 PM

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

Contractor Representative

Date

Soquel Creek Water District
Jeffery N. Gailey, PE
Engineering Manager/ Chief Engineer

Contractors Initials _____