



5180 SOQUEL DR.  
PO BOX 158  
SOQUEL, CA 95073  
TEL 831-475-8500  
FAX 831-475-4291

BOARD OF  
DIRECTORS

BRUCE DANIELS  
President  
Dr. THOMAS LAHUE  
Vice President

DANIEL F. KRIEGE  
JOHN W. BEEBE  
Dr. BRUCE JAFFE

To: **Plan Holder**

Attn.: **Bidder**

Date: **Dec. 2, 2005**

Project: **Country Club Well Power  
Service Upgrade**

CWO No.: **03-139**

---

### **Addendum No. 2**

---

The contract documents for the project have been changed as follows:

- The Contractor shall remove the tree located adjacent to the power pole at the front of the property. Tree removal is necessary for installation of power conduit.
- A mandatory walk through will be held on Thursday, December 15 at 2 pm at the job site. Contractors planning on bidding the project are required to attend, however, subcontractors are not.

**The Bid Date remains December 20, 2005 at 2 p.m.**

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

---

Contractor Representative

Date

---

Soquel Creek Water District  
Jeffery N. Gailey, PE  
Engineering Manager/ Chief Engineer