



5180 SOQUEL DR.  
PO BOX 158  
SOQUEL, CA 95073  
TEL 831-475-8500  
FAX 831-475-4291

BOARD OF  
DIRECTORS

DANIEL F. KRIEGE  
President  
JOHN W. BEEBE  
Vice President

BRUCE DANIELS  
BRUCE JAFFE  
Dr. THOMAS LAHUE

To: **Plan Holder**

Attn.: **Bidder**

Date: **April 16, 2003**

Project: **Austrian Tank Interior Coating  
Redo**

CWO No.: **03-145**

---

### **Addendum No. 1**

---

The contract documents for the project have been changed as follows:

**Section 502.13 “Dehumidification”**-The Contractor is hereby notified that the District will make available power for the purpose of use for dehumidification equipment. The Contractor assumes all liability for use of District power supply and does so at its own risk. The District shall not be responsible for power outage, insufficient power, or any other type of power interruption causing adverse impacts to the coating or curing processes, nor its impact of project scheduling or completion. Power available is 240 volts, 100 amps, 3 phase through an outdoor outlet. A breaker or fusible disconnect switch is not available.

### **BID DATE REMAINS: Wednesday, April 16, 2003 AT 2:00 PM**

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

---

Contractor Representative

Date

---

Soquel Creek Water District  
Jeffery N. Gailey, PE  
Engineering Manager/ Chief Engineer