

BID RESULTS: **Bayview Dr. Main Replacement Project**

DATE: **April 29, 2003**

CWO: **03-146**

Item	Description	Quantity	Unit	Engineer's Estimate		Santa Cruz Engineering Contractors Watsonville, CA		Pacific Underground Construction San Jose, CA		Mcguire & Hester Oakland, CA	
				Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount
1	Install 6" C900 PVC Class 200 Pipeline and all related gate valves and fittings on Bayview Dr. from Townsend Dr. to End	2735	LF	\$55.00	\$150,425.00	\$48.00	\$131,280.00	\$58.00	\$158,630.00	\$51.00	\$139,485.00
2	Install Chlorination Tap	2	EA	\$450.00	\$900.00	\$300.00	\$600.00	\$189.00	\$378.00	\$400.00	\$800.00
3	Replace 1" Domestic Service	62	EA	\$850.00	\$52,700.00	\$700.00	\$43,400.00	\$619.00	\$38,378.00	\$775.00	\$48,050.00
4	Reconnect 2" Combination Domestic/Fire Service	7	EA	\$1,200.00	\$8,400.00	\$1,100.00	\$7,700.00	\$1,089.00	\$7,623.00	\$950.00	\$6,650.00
5	Install Jones 3740 Steamer Fire Hydrant	2	EA	\$3,100.00	\$6,200.00	\$3,500.00	\$7,000.00	\$3,300.00	\$6,600.00	\$4,600.00	\$9,200.00
6	Abandon Existing Wharfhead Fire Hydrant	2	EA	\$2,000.00	\$4,000.00	\$624.00	\$1,248.00	\$596.00	\$1,192.00	\$1,500.00	\$3,000.00
7	Tie-In at Bayview Dr. and Townsend Dr.	1	EA	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00	\$2,894.00	\$2,894.00	\$4,500.00	\$4,500.00
8	Tie-In at Bayview Dr. and Cliff Dr.	2	EA	\$2,600.00	\$5,200.00	\$2,500.00	\$5,000.00	\$2,915.00	\$5,830.00	\$2,800.00	\$5,600.00
9	Tie-In at Bayview Dr. and Granada Dr.	1	EA	\$1,500.00	\$1,500.00	\$3,400.00	\$3,400.00	\$1,040.00	\$1,040.00	\$4,250.00	\$4,250.00
10	Tie-In at Bayview Dr. and Toledo Dr.	1	EA	\$1,500.00	\$1,500.00	\$3,400.00	\$3,400.00	\$1,040.00	\$1,040.00	\$4,250.00	\$4,250.00
11	Tie-In at Bayview Dr. to existing 6-inch AC at end	1	EA	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$1,417.00	\$1,417.00	\$2,100.00	\$2,100.00
12	Type II Slurry Seal Per Cal Trans Section 37-2 (Entire Road Width)	81,000	SF	\$0.25	\$20,250.00	\$0.20	\$16,200.00	\$0.16	\$12,960.00	\$0.28	\$22,680.00
Total					\$256,575.00	Total	\$223,728.00	Total	\$237,982.00	Total	\$250,565.00

Math error in bid packet.

Apparent Low Bidder: Santa Cruz Engineering Contractors, Inc. \$223,728.00

BID RESULTS: **Bayview Dr. Main Replacement Project**

DATE: **April 29, 2003**

CWO: **03-146**

Item	Description	Quantity	Unit	Engineer's Estimate		MGE Underground Paso Robles, CA		West Valley Construction Co., Inc. San Jose, CA		Monterey Peninsula Engineering Monterey, CA	
				Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount	Unit Cost	Total Amount
1	Install 6" C900 PVC Class 200 Pipeline and all related gate valves and fittings on Bayview Dr. from Townsend Dr. to End	2735	LF	\$55.00	\$150,425.00	\$57.00	\$155,895.00	\$58.00	\$158,630.00	\$54.00	\$147,690.00
2	Install Chlorination Tap	2	EA	\$450.00	\$900.00	\$921.00	\$1,842.00	\$600.00	\$1,200.00	\$850.00	\$1,700.00
3	Replace 1" Domestic Service	62	EA	\$850.00	\$52,700.00	\$912.00	\$56,544.00	\$925.00	\$57,350.00	\$1,340.00	\$83,080.00
4	Reconnect 2" Combination Domestic/Fire Service	7	EA	\$1,200.00	\$8,400.00	\$1,350.00	\$9,450.00	\$1,200.00	\$8,400.00	\$1,525.00	\$10,675.00
5	Install Jones 3740 Steamer Fire Hydrant	2	EA	\$3,100.00	\$6,200.00	\$3,800.00	\$7,600.00	\$3,750.00	\$7,500.00	\$3,250.00	\$6,500.00
6	Abandon Existing Wharfhead Fire Hydrant	2	EA	\$2,000.00	\$4,000.00	\$350.00	\$700.00	\$200.00	\$400.00	\$750.00	\$1,500.00
7	Tie-In at Bayview Dr. and Townsend Dr.	1	EA	\$3,500.00	\$3,500.00	\$3,620.00	\$3,620.00	\$3,100.00	\$3,100.00	\$5,900.00	\$5,900.00
8	Tie-In at Bayview Dr. and Cliff Dr.	2	EA	\$2,600.00	\$5,200.00	\$3,625.00	\$7,250.00	\$3,100.00	\$6,200.00	\$2,800.00	\$5,600.00
9	Tie-In at Bayview Dr. and Granada Dr.	1	EA	\$1,500.00	\$1,500.00	\$2,075.00	\$2,075.00	\$4,500.00	\$4,500.00	\$4,300.00	\$4,300.00
10	Tie-In at Bayview Dr. and Toledo Dr.	1	EA	\$1,500.00	\$1,500.00	\$2,075.00	\$2,075.00	\$4,500.00	\$4,500.00	\$4,300.00	\$4,300.00
11	Tie-In at Bayview Dr. to existing 6-inch AC at end	1	EA	\$2,000.00	\$2,000.00	\$4,125.00	\$4,125.00	\$7,200.00	\$7,200.00	\$2,300.00	\$2,300.00
12	Type II Slurry Seal Per Cal Trans Section 37-2 (Entire Road Width)	81,000	SF	\$0.25	\$20,250.00	\$0.12	\$9,720.00	\$0.19	\$15,390.00	\$0.15	\$12,150.00
				Total	\$256,575.00	Total	\$260,896.00	Total	\$274,370.00	Total	\$285,695.00

Apparent Low Bidder: Santa Cruz Engineering Contractors, Inc. \$223,728.00