



5180 SOQUEL DR.
PO BOX 158
SOQUEL, CA 95073
TEL 831-475-8500
FAX 831-475-4291

BOARD OF
DIRECTORS

DANIEL F. KRIEGE
President
JOHN W. BEEBE
Vice President

BRUCE DANIELS
Dr. BRUCE JAFFE
Dr. THOMAS LAHUE

To: **Plan Holder**

Attn.: **Bidder**

Date: **July 3, 2003**

Project: **Opal Cliff Wharf Head Valve
Installations**

CWO No.: **03-151**

Addendum No 1

The contract documents for the **Opal Cliff Wharf Head Valve Installations** project have been changed as follows:

**BID DATE HAS BEEN EXTENDED TO: Tuesday, July 29th,
2003 AT 2:00 PM**

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

Contractor Representative

Date

Soquel Creek Water District
Jeffery N. Gailey, PE
Engineering Manager/ Chief Engineer

Contractors Initials_____