SOQUEL CREEK WATER DISTRICT
5180 SOQUEL DR.
PO BOX 158
SOQUEL, CA 95073
TEL 831-475-8500
FAX 831-475-4291

BOARD OF DIRECTORS

DANIEL F. KRIEGE
President
JOHN W. BEEBE
Vice President

BRUCE DANIELS
Dr. BRUCE JAFFE
Dr. THOMAS LAHUE

To: **Plan Holder**

Attn.: **Bidder**

Date: **October 10, 2003**

Project: **Aqua View No. 2 Tank Interior Recoat**

CWO No.: **04-11**

Addendum No. 1

The contract documents for the **Aqua View No. 2 Tank Interior Recoat** project have been changed as follows:

- Appendix 'A' - Tank Coatings Evaluation Report, *Aqua View Water Storage Tank No. 2, Soquel Creek Water District,* Project No. 230124, KTA-Tator, Inc., April 21, 2003 was not included in the Special Provisions, Section 5 of the Standard Specifications and Standard Plans. Those contractors wishing to bid on the project can request a copy from the District or access the report on our website at www.soquelcreekwater.org.

BID DATE REMAINS: Thursday, October 30, 2003 AT 2:00PM

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

Contractor Representative Date

Soquel Creek Water District
Jeffery N. Gailey, PE
Engineering Manager/ Chief Engineer

Contractors Initials_____