



5180 SOQUEL DR.
PO BOX 158
SOQUEL, CA 95073
TEL 831-475-8500
FAX 831-475-4291

BOARD OF
DIRECTORS

BRUCE DANIELS
President
Dr. THOMAS LAHUE
Vice President

DANIEL F. KRIEGE
JOHN W. BEEBE
Dr. BRUCE JAFFE

To: **Plan Holder**

Attn.: **Bidder**

Date: **October 13, 2004**

Project: **Meter Relocation at Capitola
Gardens, 1770 44th Ave.**

CWO No.: **05-112**

Addendum No. 1

The contract documents for the **Meter Relocation at Capitola Gardens** project have been changed as follows:

- District supplied items shall only include:
 - 1) One Invensys 3” SRH Compound Meter & Strainer
 - 2) One B48M2 Christy Box & Lid
- All other items to be supplied by the contractor.

BID DATE REMAINS: Tuesday, November 9, 2004 AT 2:00 PM

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

Contractor Representative

Date

Soquel Creek Water District
Jeffery N. Gailey, PE
Engineering Manager/ Chief Engineer

