Bid Results For: Meter Relocation @ Capitola Gardens (1770 44th Ave.)

DATE: November 9, 2004
CWO: 05-112
SCWD Estimate J. Johnson & Company Santa Cruz Engineering Contractors, Inc. Monterey Peninsula Engineering
Watsonville, CA Watsonville, CA Marina, CA
Bid Item No. Description Unit] Qty.] Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
Abandonment of existing 3" meter, valve and piping (cutting out tee &
1 valve) as per Soquel Creek Water District Standard Specifications and | LS | LS $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,650.00 $1,650.00 $2,500.00 $2,500.00
Standard Plans - Section 206.08.
Installation of District supplied Invensys 3" SRH Compound Meter &
Strainer, meter bypass, and B48M2 Christy Box parallel to main line
(sawcutting, removing & replacing all concrete) as per Drawing B-05- - - = = =
2 2139-H, Soquel Creek Water District Standard Specifications and LS| LS $6,500.00 $6,500.00 $7,445.00 $7,445.00 $13,750.00 $13,750.00 $12,000.00 $12,000.00
Standard Plans S-18 and Section 308, and City of Capitola Public Works|
Department Specifications S-20 "Pavement Patch for Utility Trench".
Supply and install one (1) 3" or two (2) 2" Parallel Installation Back
Flow Prevention Assemblies, sloping concrete pad to drain, as per
3 Soquel Creek Water District Standard Specifications and Standard LS| LS $1,800.00 $1,800.00 $3,500.00 $3,500.00 $4,070.00 $4,070.00 $8,500.00 $8,500.00
Plans S-16 and Section 308.
Total $9,300 Total $11,945 Total $19,470 Total $23,000

Apparent Low Bidder J. Johnson & Company

Low Bid $11,945.00
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