



5180 SOQUEL DR.
PO BOX 158
SOQUEL, CA 95073
TEL 831-475-8500
FAX 831-475-4291

BOARD OF DIRECTORS

To: **Plan Holder**

Project: **Maintenance Building Painting**

BRUCE DANIELS
President
Dr. THOMAS LAHUE
Vice President

Attn.: **Bidder**

CWO No.: **06-27**

Date: **February 2, 2006**

DANIEL F. KRIEGE
JOHN W. BEEBE
Dr. BRUCE JAFFE

Addendum No. 1

The contract documents for the **Maintenance Building Painting** project have been changed as follows:

- The Contractor shall prep & paint the interior & exterior of all doors, including door jambs.
- The metal roof is NOT to be painted. The Contractor shall pressure wash the white metal roof prior to painting the exterior of the building.
- Attached is a floor plan of the building.

BID DATE REMAINS: Tuesday, February 7, 2006 AT 2:00 PM

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

Contractor Representative

Date

Soquel Creek Water District
Jeffery N. Gailey, PE
Engineering Manager/ Chief Engineer