



5180 SOQUEL DR.  
SOQUEL, CA 95073  
PO BOX 1550  
CAPITOLA, CA 95010-1550  
TEL 831-475-8500  
FAX 831-475-4291

BOARD OF DIRECTORS

BRUCE DANIELS  
President  
Dr. THOMAS LAHUE  
Vice President

DANIEL F. KRIEGE  
Dr. DON HOERNSCHEMEYER  
Dr. BRUCE JAFFE

To: **Plan Holder**

Attn.: **Bidder**

Date: **October 10, 2007**

Project: **Fire Hydrant Upgrades  
at Greenbrier,  
Tamarack, and Pebble  
Beach Drives, and  
Valve Insertion in  
Pinehurst Drive**

CWO No.: **06-29**

**Addendum No. 1**

---

The contract documents for the **Fire Hydrant Upgrades at Greenbrier, Tamarack, and Pebble Beach Drives, and Valve Insertion in Pinehurst Drive** project have been changed as follows:

- The Contract Time of Completion shall be **twenty (20) working days** following the effective date of the Notice to Proceed.

**BID DATE REMAINS: Tuesday, October 30, 2007 AT 2:00 PM**

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

---

Contractor Representative

Date

---

Soquel Creek Water District  
Jeffery N. Gailey, PE  
Engineering Manager/ Chief Engineer