



5180 SOQUEL DR.
 PO BOX 1550
 CAPITOLA, CA 95010
 TEL 831-475-8500
 FAX 831-475-4291

BOARD OF DIRECTORS

BRUCE DANIELS
 President
 Dr. THOMAS LAHUE
 Vice President

DANIEL F. KRIEGE
 Dr. DON HOERNSCHEMEYER
 Dr. BRUCE JAFFE

To: **Plan Holder**

Attn.: **Bidder**

Date: **October 23, 2008**

Project: **Larkin Valley Tank
 Recoat**

CWO No.: **08-14**

Addendum No. 1

The contract documents for the **Larkin Valley Tank Recoat** project have been changed as follows:

1. The Notice Inviting Sealed Proposals has changed. The second to the last sentence in the fourth paragraph under the description of work, "The District reserves the option of requesting the awarded contractor to recoat the entire exterior surface based on an optional bid item" has been deleted.
2. The Proposal has changed. Bid Item No. 3 "Preparation and Painting of Tank Exterior Roof, including Spot Repair to remaining Tank Exterior" has been changed to: "Preparation and Painting of Entire Tank Exterior, Tank Fill Line Valves, Fittings, Flex Coupling, and Miscellaneous Appurtenances."

BID DATE REMAINS: Wednesday, October 29, 2008 AT 2:00 PM

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

Contractor Representative

Date

Soquel Creek Water District
 Jeffery N. Gailey, PE
 Engineering Manager/ Chief Engineer