

Bid Results For: **Larkin Valley Tank Recoat**

DATE: **October 29, 2008**

CWO: **08-014**

Bid Item No.	Description	Unit	Qty.	SCWD Estimate		Mino's Painting Millbrae, CA		Crosno Construction, Inc. Arroyo Grande, CA		Advanced Industrial Serv. Los Alamitos, CA		CB&I, Inc. San Luis Obispo, CA	
				Unit Cost	Total Cost								
1	Mobilization	LS	1	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	\$12,600.00	\$12,600.00
2	Preparation and Painting of Tank Interior	LS	1	\$180,000.00	\$180,000.00	\$85,000.00	\$85,000.00	\$112,500.00	\$112,500.00	\$125,000.00	\$125,000.00	\$128,000.00	\$128,000.00
3	Preparation and Painting of Entire Tank Exterior, Tank Fill Line Valves, Fittings, Flex Couplings, and Misc. Appurtenances	LS	1	\$40,000.00	\$40,000.00	\$47,000.00	\$47,000.00	\$20,000.00	\$20,000.00	\$33,000.00	\$33,000.00	\$27,000.00	\$27,000.00
				Total	\$230,000.00	Total	\$147,000.00	Total	\$147,500.00	Total	\$163,000.00	Total	\$167,600.00

Addendum not signed

Math error in bid

AA-1 Services, Inc. Paramount, CA		Utility Service Co. Inc. Perry, GA		Euro Style Management Roseville, CA		Olympus & Assoc., Inc. Reno, NV	
\$3,264.00	\$3,264.00	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00
\$128,113.00	\$128,113.00	\$163,000.00	\$163,000.00	\$120,000.00	\$120,000.00	\$160,000.00	\$160,000.00
\$55,903.00	\$55,903.00	\$28,000.00	\$28,000.00	\$80,000.00	\$80,000.00	\$50,000.00	\$50,000.00
Total	\$187,280.00	Total	\$196,000.00	Total	\$220,000.00	Total	\$220,000.00

Item#3 - Differing unit costs

Jeffco Painting & Coating Vallejo, CA		Nuñez Painting, Inc. San Jose, CA		F.D. Thomas, Inc. Central Point, OR	
\$11,500.00	\$11,500.00	\$0.00	\$0.00	\$14,700.00	\$14,700.00
\$160,200.00	\$160,200.00	\$206,455.65	\$206,455.65	\$176,050.00	\$176,050.00
\$66,435.00	\$66,435.00	\$55,967.47	\$55,967.47	\$103,450.00	\$103,450.00
Total	\$238,135.00	Total	\$262,423.12	Total	\$294,200.00

Incorrect addendum enclosed

Apparent Low Bidder	Mino's Painting
Low Bid	\$147,000.00