



5180 SOQUEL DR.
PO BOX 158
SOQUEL, CA 95073
TEL 831-475-8500
FAX 831-475-4291

BOARD OF DIRECTORS

BRUCE DANIELS
President
Dr. THOMAS LAHUE
Vice President

DANIEL F. KRIEGE
Dr. DON HOERNSCHEMEYER
Dr. BRUCE JAFFE

To: **Plan Holder**

Attn.: **Bidder**

Date: **September 27, 2007**

Project: **Shoreview Dr./Venetian
Rd. Main Replacement**

CWO No.: **08-02**

Addendum No. 1

The contract documents for the **Shoreview Dr./Venetian Rd. Main Replacement** project have been changed as follows:

- The Contractor shall replace all meters on Shoreview Dr. with District supplied AMR meters

BID DATE REMAINS: Tuesday, October 9, 2007 AT 2:00 PM

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

Contractor Representative

Date

Soquel Creek Water District
Jeffery N. Gailey, PE
Engineering Manager/ Chief Engineer