



5180 SOQUEL DR.  
SOQUEL, CA 95073  
PO BOX 1550  
CAPITOLA, CA 95010  
TEL 831-475-8500  
FAX 831-475-4291

BOARD OF DIRECTORS

Dr. THOMAS LAHUE  
President  
BRUCE DANIELS  
Vice President

DANIEL F. KRIEGE  
Dr. DON HOERNSCHEMEYER  
Dr. BRUCE JAFFE

To: **Plan Holder**

Attn.: **Bidder**

Date: **June 3, 2009**

Project: **Vista Del Mar Booster  
Station Site  
Improvements Project**

CWO No.: **09-110**

---

### **Addendum No. 1**

---

The contract documents for the **Vista Del Mar Booster Station Site Improvements** project have been amended as follows:

- One tie-in has been changed from a hot-tap to a cut in with three valves. The attached proposal sheet has been modified to include this change. Please ensure your bid amounts are submitted on the attached sheet.

**BID DATE REMAINS: June 10, 2009 AT 2:00 PM**

Please adjust bids accordingly. If you would like a hard copy of this addendum, you may pick one up at the District Office, 5180 Soquel Drive, Soquel, CA 95073.

Bidder acknowledges receipt of this addendum, which shall be attached to and made a part of the proposal.

---

Contractor Representative

Date

---

Soquel Creek Water District  
Taj Dufour, P.E.  
Operations & Maintenance Manager