



5180 SOQUEL DR.
SOQUEL, CA 95073
PO Box 1550
CAPITOLA, CA 95010
TEL 831-475-8500
FAX 831-475-4291

BOARD OF DIRECTORS To: **Plan Holder** Project: **Granite Way Well Site
Improvements Project,
Re-Bid**

Dr. Tom Lahue
President
Dr. Bruce Daniels
Vice-President

Attn: **Bidder** CWO: **11-137**

Date: **May 10th, 2019**

Dr. Bruce Jaffe
Carla Christensen
Rachél Lather-Hidalgo

Addendum No. 4

The contract documents for the **Granite Way Well Site Improvements Project, Re-Bid** have been changed. Please adjust bids accordingly. Staple this addendum to the original documents and special provisions.

BID DATE REMAINS: May 14, 2019 at 2:00 PM

Bidder acknowledges receipt of this addendum by filling out the Addendum Receipt Table provided in Document 000300.

A handwritten signature in blue ink, appearing to read 'TAD', is written over a horizontal line.

Soquel Creek Water District
Taj Dufour, P.E.
Engineering Manager/Chief Engineer

This Addendum forms a part of the Bidding Documents and will be incorporated into Contract Documents. Insofar as the Specifications or Drawings or both are inconsistent, this Addendum governs. Acknowledge receipt of the Addendum by filling out ADDENDUM RECEIPT Table provided in Document 000300 – Bid Form. FAILURE TO DO SO WILL SUBJECT BID TO DISQUALIFICATION

PART 1 – CHANGES/ADDITIONS TO CONTRACT DOCUMENTS

A. Contract Documents (Division 0 & 1):

NONE

C. Technical Specifications (Division 2 – 18)

Any reference to “~~Section 01620 Protection of Materials and Equipment~~” in the technical specifications should be replaced with the text “**Section 01600 Material and Equipment**”.

Any reference to “~~Section 01360 Operation and Maintenance Information~~” in the technical specifications should be replaced with the text “**Section 01730 Operation and Maintenance Data**”.

PART 2 - CHANGES TO DRAWINGS

NONE

PART 3 – QUESTIONS RECEIVED

NONE

ATTACHMENTS

NONE

PREPARED BY:

Brice Dahlmeier, Associate Engineer
Soquel Creek Water District
(831) 475-8501 ext 120
briced@soquelcreekwater.org